



ARCHITECTURE • PLANNING • INTERIORS

Newport Beach 115 22nd Street, Newport Beach, CA 92663 | 949.675.6442

San Diego 12636 High Bluff Drive, Suite 100 San Diego, CA 92130 | 858.203.4999

March 9, 2026

Nini Reyes-Bolinger
Executive Director of Bond Construction
West Valley-Mission Community College District
West Valley College
14000 Fruitvale Avenue
Saratoga, CA 95070

Project: **West Valley College – Science & Math Site Improvements**

RE: Additional Service – Demolition of Giurlani House & Old Planetarium

Dear Nini:

Thank you for allowing HPI to submit the following proposal to provide additional Architectural, Civil Engineering and Landscape services for the Science & Math Site Improvements project at West Valley College.

PARTIES TO AGREEMENT

CLIENT: West Valley-Mission Community College District (District)
West Valley College (College)
14000 Fruitvale Avenue
Saratoga, CA 95070
Contact: Nini Reyes-Bolinger
Executive Director of Bond Construction

ARCHITECT: The Hill Partnership, Inc.
dba HPI Architecture (HPI)
115 22nd Street
Newport Beach, CA 92663
Contact: Lawrence A. Frapwell, Architect
President

PROPOSED FORM of AGREEMENT

It is assumed for purposes of this proposal that all services shall be provided in accordance with the provisions of our On-Going Architectural Agreement Services ("Agreement"), Contract No. S-P2502331, executed April 7, 2025.

SCOPE OF ADDITIONAL SERVICES

The scope of work has been expanded to include demolition of the Giurlani House and Old Planetarium, along with associated post-demolition landscape improvements. Architectural, Civil Engineering, and Landscape Architecture services will be provided to support this additional scope, including the following:

- Please refer to the attached diagram for the demolition and landscape restoration limits, which include:
 - Giurlani House: approximately 4,200 SF
 - Old Planetarium: approximately 2,330 SF
- The following phases are anticipated for this additional scope:
 - 50% Construction Documents
 - 100% Construction Documents
 - DSA Review and Approval
 - Bidding Support
 - Construction Administration
- The scope will be prepared and processed as a Revision submitted to DSA under the base scope (A# 01-122860).

Please also refer to the attached for a detailed description of scope:

- BKF fee proposal dated February 11, 2026
- ANLA fee proposal dated February 9, 2026

COMPENSATION

HPI proposes to provide the services outlined above on a fixed fee basis of **Forty-Four Thousand, Five Hundred Twelve Dollars (\$44,512.00)** as outlined below:

- HPI
Fixed Fee of \$16,330.00 \$16,330.00
- BKF
Fixed Fee of \$16,500.00 x 1.1 \$ 18,150.00
- ANLA
Fixed Fee of \$9,120.00 x 1.1 \$ 10,032.00

We at HPI are excited about this opportunity of continuing to provide our professional services to West Valley College.

Sincerely,
HPI Architecture



Lawrence A. Frapwell, Architect
President

SEAL



PROJECT TITLE

WEST VALLEY COLLEGE

SCIENCE & MATH SITE IMPROVEMENTS
14000 FRUITVALE AVE, SARATOGA, CA 95070

[illegible]

PROJECT IDENTIFICATION

THE DRAWINGS IN THE SHEET INDEX WERE ORIGINALLY CREATED IN AUTOCAD REVIT V. 2025 UNLESS OTHERWISE NOTED.

THE ORIGINAL SIZE OF THIS SHEET IS 30" X 42".



THESE DRAWINGS AND SPECIFICATIONS ARE THE PROPERTY AND COPYRIGHT OF THE ARCHITECT AND SHALL NOT BE USED ON ANY OTHER PROJECT OR LOCATIONS EXCEPT AS DESCRIBED ON THE DRAWINGS, WITHOUT WRITTEN AGREEMENT WITH THE ARCHITECT.

© HPI ARCHITECTURE 2026

SHEET TITLE

SHEET NUMBER

NOT FOR CONSTRUCTION



SITE PLAN - OVERALL	SCALE 1/32" = 1'-0"	1
---------------------	------------------------	---

1	FOR THE EXTENT OF THE PROPOSED LANDSCAPE AREA, REFER TO THE LANDSCAPE DWGS
2	FOR THE EXTENT OF THE PROPOSED HARDSCAPE AREA, SEE LANDSCAPE & CIVIL DWGS
3	FOR MORE DETAILS ON PROPOSED COBBLE AT BOTTOM OF SLOPE, REFER TO LANDSCAPE DWGS
4	FOR MORE DETAILS ON PROPOSED GABION BENCH, REFER TO LANDSCAPE DWGS
5	SLOPED WALKWAY - MAX RUNNING SLOPE 4.9%, MAX CROSS SLOPE 1.9%, SEE LANDSCAPE & CIVIL DWGS
6	NOT USED
7	[E] LANDINGS, RAMP, STAIR, GUARDRAIL TO REMAIN, PROTECT IN PLACE
8	CUSTOM SHADE STRUCTURE, SEE A400 SERIES DWGS
9	FOR MORE DETAILS ON PROPOSED HOSE BIBB, REFER TO PLUMBING DWGS
10	FOR MORE DETAILS ON PROPOSED WIRELESS ACCESS POINT BOLLARD, REFER TO TECHNOLOGY DWGS
11	FOR MORE DETAILS ON PROPOSED BOLLARD WITH CONVENIENCE POWER RECEPTACLE AND MICROPHONE INPUT PANEL, REFER TO TECH AND ELEC DWGS

- 12 FOR MORE DETAILS ON PROPOSED SITE LIGHTING, REFER TO ELEC DWGS
- 13 ADD WATERPROOFING TO THE EXISTING TO REMAIN COLUMN. TYP.
- 14 NOT USED
- 15 FOR RELOCATED (E) FIRE HYDRANT, (E) POST INDICATOR VALVE, (E) BACKFLOW AND FIRE DEPARTMENT CONNECTION, SEE **G-410**, AND CIVIL DWGS
- 16 ACCESSIBILITY DIRECTION SIGN (A), SEE **17/G-310**
- 17 ACCESSIBILITY DIRECTION SIGN (C), SEE **17/G-310**

 LIMIT OF WORK
 NEW STRUCTURE
 EXISTING BUILDING

1. REFER TO CIVIL DRAWINGS FOR GRADING AND SITE UTILITIES INFORMATION.
2. ALL BUILDING ENTRANCES & EXTERIOR GROUND LEVEL EXITS SHALL HAVE A 1.5% MAX. (MIN. 5'-0" SLOPE AWAY FROM DOORS).
3. REFER TO LANDSCAPE PLANS FOR ALL HARDSCAPE, PLANTING, SITE WALL, AND IRRIGATION INFORMATION.
4. REFER TO CIVIL DRAWINGS FOR FIRE SERVICES CONNECTIONS.
5. REFER TO PLUMBING, ELECTRICAL, AND TECHNOLOGY SITE PLANS FOR ADDITIONAL SITE UTILITIES WORK.
6. CONTRACTOR TO PROVIDE TEMPORARY PEDESTRIAN PROTECTION.
7. CONTRACTOR TO PROVIDE TEMPORARY CONSTRUCTION GATES AT ALL ENTRANCES TO THE PROJECT.
8. PATCH AND REPAIR EXISTING HARDSCAPE AND LANDSCAPE AS NEEDED WHERE DEMOLITION WORK AT THE EXTERIOR AFFECTS THE EXISTING SITE CONDITION.

February 11, 2026
BKF No. 20250047



Ms. Julie Stauffer
HPI Architecture
115 22nd Street
Newport Beach, CA 92663
Transmitted Via Email: jstauffer@hpiarchitecture.com

**Subject: West Valley College Math and Science Site Improvements Project
Additional Service Request - Old Planetarium and Giurlani House
Demolition**

Dear Julie:

Per your request, we have prepared this additional service request that addresses work outside the limits of our current contractual scope of work. Below I have identified each item with the approximate level of effort needed to address the additional tasks.

I. ADDITIONAL SCOPE OF SERVICES

TASK 1: CONSTRUCTION DOCUMENTS PHASE

1. Scope of Work: The District project proposes to demolish the existing Giurlani House and Old Planetarium buildings at West Valley College. Site demolition includes the slab and footings its entirety with grading and backfill, and utilities to be cut and capped with valve for future connections. It is our understanding the project will be submitted through DSA for approval as a revision to the Math & Science Site Improvements DSA set.
2. Existing Conditions Review: BKF will visit the site to review the existing site constraints and conditions. We will note any potential challenges to demolition to support the design and permit processes
3. Coordination: BKF will coordinate with the architect and the design team regarding design concepts and electronic data exchange associated with this Phase. We will prepare and modify documents for construction and will coordinate demolition, grading, and capping of utility systems with the team. BKF will provide design to ensure that backgrounds, demo, grading and utilities are designed and detailed to the level required by the contractor to bid and construct.
4. Drawings: We will prepare/modify the following drawings as a revision to the Math & Science drawing set:
 - Site Demolition Plan
 - Site Grading and Utility Plan
 - Construction Details
 - Sedimentation and Erosion Control Plan
5. Submittals: BKF will provide Construction Document submittals at the 50% and 100% level of completion.
6. District Review: BKF will coordinate with the design team for District plan check review, responses and resubmittal for the project. We have allocated fee for one (1) round of comment and resubmittal that does not change the limits of work.

7. Meetings: BKF has budgeted for up to two (2) hours of combined staff time to attend meetings and participate in conference calls during this phase.

TASK 2: DSA PERMITTING

1. DSA Project Approval: BKF will coordinate with the design team for DSA backcheck responses and resubmittal for final DSA approval for the project. We have allocated fee for one (1) round of DSA comment and backcheck resubmittal that do not change the design of the civil improvements or site plan.

TASK 3: BID SUPPORT

1. Bid Assistance: BKF has allocated time to support the design team and contractor during the bid phase of the project. Anticipated services include support to address bidder clarification questions related to the civil improvements and prepare associated bid addenda to the Architect, if necessary.

TASK 4: CONSTRUCTION ADMINISTRATION

1. Construction Support Services: BKF has allocated up to a maximum of eight (8) hours of combined staff time to support the contractor and design team during the construction phase of the project. Anticipated services include written response to requests for information (RFI's), submittal reviews, substitution requests, informational bulletins, addendums, attending site visits to provide clarification of the consultant's design intent for the contractor, Architect or owner, stormwater facility construction observations, and a punch list walk.

II. COMPENSATION

BKF proposes to provide the services on a lump sum basis. We will invoice for our services on a percent complete basis per task summarized as follows:

Task	Description	Fee
1	Construction Documents	\$10,000
2	DSA Permitting	\$2,500
3	Bid Support	\$1,500
4	Construction Administration	\$2,500
Total Labor Fee		\$16,500

Please contact me at 650-482-6306 if you have any questions regarding the additional scope items or if we need to meet to review them.

Respectfully,
BKF Engineers



Jonathan Tang, PE
Senior Associate Principal

Authorized to proceed per the terms described herein:
HPI Architecture

Print Name

Signature

Title

Date



February 9, 2026 (*revised February 13, 2026*)

HPI Architecture

ANLA # 2438 / HPI # 24ED0922

115 22nd Street
Newport Beach, CA 92663

Attn: Julie Stauffer

Re: West Valley College Math & Science – Landscape
Additional Service Request – Gurlani House & Old Planetarium Demolition

Julie,

ANLA has been requested to revise the planting and irrigation drawings to show expanded limits of both. There is to be new minimal planting and irrigation in the footprints of both buildings once removed. This will require ANLA to produce separate "Revision Drawings" from the main project including the following submittals:

- 50% Check Set.
- 100% Final Set.

For this additional work, ANLA requests an additional fee of \$9,120.00.

Base Contract Amount: \$35,950.00

Add Service #1 (Gurlani House & Old Planetarium Demo): \$9,120.00

Total Adjusted Contract Amount: \$52,385.00

Regards,

A handwritten signature in blue ink that reads 'Sarah R.L. Lopez'.

Sarah R.L. Lopez,
Calif. Landscape Architect #6861

Approved by:

Signature

Printed Name

Title

Date